
 ___________
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x EP-W-10-011

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.  If by 

virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 

to the solicitation and this amendment, and is received prior to the opening hour and date specified.
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13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

is not extended.is extended, 

Items 8 and 15, and returning

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

FACILITY CODE CODE 

10B. DATED (SEE ITEM 13)

10A. MODIFICATION OF CONTRACT/ORDER NO.

9B. DATED (SEE ITEM 11)

9A. AMENDMENT OF SOLICITATION NO.

CODE 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

7. ADMINISTERED BY (If other than Item 6)CODE 6. ISSUED BY

PAGE   OF  PAGES

4. REQUISITION/PURCHASE REQ. NO.3. EFFECTIVE DATE2. AMENDMENT/MODIFICATION  NO. 5. PROJECT NO. (If applicable)

1.  CONTRACT ID CODE
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

09/16/2010

300 UNION BLVD.
SUITE 520
LAKEWOOD CO 80228-1552

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

 appropriation date, etc.)  SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

E. IMPORTANT: Contractor is not, is required to sign this document and return    __________________ copies to the issuing office.

 ORDER NO. IN ITEM 10A.

Clause G.2, Ordering--By Designated Ordering Officers

x

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

X

 0

DUNS Number:  825211824

Enforcement Officer Support No. 1

This modification is hereby issued to request a cost estimate for the attached work plan

assumptions for the period of performance of 4/12/14-4/11/15 (Contract Year 5 - Option 2).

The estimate is due on 11/7/14.

This modification does not change the task order ceiling.  The task order ceiling remains

$70,000.00.

TOPO: Will LaBombard

LIST OF CHANGES:

Continued ...

16A. NAME  AND TITLE OF CONTRACTING OFFICER (Type or print)15A. NAME AND TITLE OF SIGNER (Type or print)

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 15B. CONTRACTOR/OFFEROR 16C. DATE SIGNED

(Signature of person authorized to sign) (Signature of Contracting Officer)

Latrice Williams

STANDARD FORM 30 (REV. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

NSN 7540-01-152-8070

Previous edition unusable

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

10/08/2014



ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

NAME OF OFFEROR OR CONTRACTOR

 2  2
CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

TOEROEK ASSOCIATES, INC.

(A) (B) (C) (D) (E) (F)

EP-W-10-011/EP-DTO6-00005/008

        Reason for Modification : Other Administrative
        Action
        Payment:
             RTP Finance Center
             US Environmental Protection Agency
             RTP-Finance Center
             Mail Drop D143-02
             109 TW Alexander Drive
             Durham NC 27711
        Period of Performance: 09/16/2010 to 04/11/2015

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110



TASK ORDER 05 ASSUMPTIONS 2014 
 
 
TASK ORDER 05 ASSUMPTIONS 
Contract EP-W-10-011 
Option Year 2 (April 12, 2014 – April 11, 2015) 
 
 
Task 1 – ADMINISTRATIVE SUPPORT 
 

Under Task 1, Toeroek Associates, Inc. (Toeroek) will provide contract and task order administrative 
support for 12 months to include project planning, information and financial reporting and task order close-
out. Toeroek will attend monthly progress report meetings or participate in monthly progress report 
conference calls with the EPA Project Officer (PO) and Contracting Officer (CO), respond to questions 
related to administrative issues, and attend ad hoc meetings as required to address potential performance 
issues, information requests, and special reporting needs.  In accordance with the ESS IV Contract, 
Toeroek will prepare and provide technical and cost information to be included in the monthly progress 
report and invoice, prepare and distribute all contract required reports and ad hoc reports as requested by 
the PO and/or CO.  Toeroek will provide task order close out support in accordance with the task order. 
 

1.1  Project Planning and Support 
 Toeroek Program Manager will attend monthly progress report meetings with the EPA Project 

Officer (PO) and Contracting Officer (CO). 
 Toeroek will respond to questions by email or phone related to administrative issues, not 

applicable to Task Orders once a month. 
 Toeroek will attend three ad hoc meetings as required to address such things as potential 

performance issues, information requests, and special ad hoc reporting needs. 
 Toeroek will continue to obtain badges and computers for all onsite contractor personnel. 

Toeroek  will  also  coordinate  the  installation  and  set  up  of  computers  with  the  EPA  IT 
specialist if needed. 

 
1.2  Information Control and Reporting 

 Toeroek  will  prepare  and  track  technical  and  cost  information  pertaining  to  the  TO  for 
inclusion in the monthly progress report and monthly invoice in accordance with Attachment 2 
Reports of Work in the contract. 

 Toeroek  will  prepare  and  distribute  all  contract-required  reports  in  accordance  with 
Attachment 2 to the ESS IV Contract, Reports of Work. 

 Toeroek will prepare ad hoc reports as requested to assist the PO and CO in responding to 
contract information requests. 

 Activity summaries of all work orders will be included in the monthly technical progress report. 
 Up to two ad hoc reports may be requested per year. 
 Each ad hoc report will be no longer than 2 pages. 
 Workflow  reports  to  ensure  preservation  and  maintenance  of  audit  trails  of  all  records 

management functions will be included for each EO’s TO. 

 
1.3  Task Order Closeout 

 Toeroek will support all phases of work related to TO closeout support.  Toeroek assumes 
that the TO file consists of 20-50 pages.  Toeroek will obtain copies of corporate and team 
subcontract administrative program support task order files from temporary file storage and 
place them in the appropriate order for conversion to long-term data storage in conformance 
with direction provided by the CO.  This task will be performed in accordance with FAR Part 4 
Administrative Matters and specific regional notification to Toeroek. 

 Toeroek will transfer files to the subsequent TO, index all documents and prepare images in 
accordance with Region 6 standards.  Closed TO files will be submitted to EPA on CDROM 
(assumption is that it will take 2 CDs and the blank CDs are provided by EPA).  Toeroek will 
prepare a TO Closeout Report in accordance with the contract requirements. 

 
Potential Variances 

 

 The size of files and number of inquiries and meetings may change. Toeroek will notify the 
PO and CO when it reaches 85% of the value of the TO. 
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Task 2 – Document Collection and Compilation 
 

Under Task 2, Toeroek will support EPA with preparing various reports as needed by the EPA COTR. 
Toeroek will prepare reports and deliverables as specified in the TO. 

 
 EPA COTR will need support under this Task for one medium site (i.e. San Mateo). 
 
 From the EPA document titled Blanket Enforcement Officer SOW, Task 2 involves the 

following assumptions for a medium site: 
 

° For Title Searches 
 

Medium Site: For estimating purposes, assume one (1) medium site consists of no less than 

thirty (30) parcels, for a period of no more than fifty (50) years.  Other Direct Cost will be 

associated with local travel and copy charges. 

 
° For Regulatory History or Corporate Research 

 
Medium Site: For estimating purposes, assume one (1) medium site is associated with 

ten (10) corporations over a period of fifty (50) years. 

 
° For Technical Searches 

 
Medium Site: For estimating purposes, consider that five (5) facility processes 

occurred over a fifty (50) year period at a medium site. 

 
° For Information gathering and analysis 

 
Medium Site:  For estimating purposes, assume one medium site is associated 

with 50-500 generators. 

 
 

 Support will be provided for document collection and compilation for a medium site such as 
Title Search, Regulatory History, Corporate Research, Technical Search, or Information 
gathering and analysis with the parameters listed above. 

 Approximately 350 miles of local travel will be needed to perform tasks such as a Title search. 
 Approximately 3,000 copies will be made. 
 Sufficient notice will be provided for time-critical deliverables. Shorter notice will potentially 

require authorization for overtime and/or double time for staff. Overtime costs shall not be  
included in this cost estimate. 

 

Task 3 – Administrative, Legal and Negotiation Support 
 
 

Under Task 3, Toeroek will support the Agency with administrative, legal and negotiation support as 
needed for the San Mateo site, which is described as “one medium site.” 

 
 

 EPA will need support under this Task for the San Mateo site which is defined as a “medium, 
sized site.” 

 In accordance with the Blanket SOW, Task 3 involves the following assumptions for a 
medium site: 

 
° For Mass Mailings 

Medium Site: For estimating purposes, assume one (1) medium site is associated with 

fifty (50) generators. 

 
° For Researching addresses 
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Medium Site: For estimating purposes, assume one (1) medium site requires 

research of seventy (70) PRP addresses 

 
° For Appraisals or Surveys 

 
Medium Site: For estimating purposes, assume one (1) medium is 15 lots or less- costs – 

Note: hours for conducting appraisals or surveys have been included as labor 

 
° For Negotiation Support 

 
Medium Site: For estimating purposes, assume support will be required for two (2) 

meetings with 50 people in attendance; phone service will be needed for up to five (5) 

dial-in participants. 

 
° For Conducting Interviews 

 
Medium Site: For estimating purposes, for (1) medium site, assume ten 

(10)  interviews will be conducted. 
 

  Support will be provided for a medium site such as a mass mailing, researching addresses, 
obtaining an appraisal or Survey, providing negotiation support, or conducting interviews with 
the parameters listed above. 

  Sufficient notice will be provided for time-critical deliverables. Shorter notice will potentially 
require authorization for overtime and/or double time for staff. Overtime costs are not included 
in this cost estimate. 

 
 
Task 4 – Document Organization and Control/Records Management 
 

Under Task 4, Toeroek will support EPA with records and document management practices needed 
to ensure timely retrieval of materials upon request.  For the purpose of cost estimation, it is assumed that 
Toeroek will provide support for one medium records collection.  Per the Blanket SOW the following 
assumption is relevant: 
 

Medium Site: For estimating purposes, assume one (1) medium site's document 

holdings include fifty (50) boxes to be reviewed and fully processed. Assume no travel 

will be required under this task. 

 
Under this task, Toeroek will perform the following functions: 
 
 Inventory Mantenance 
 Identification/Documentation 
 Classification Support-Categorization 

 Reconstitution/Reorganization/Document Boundary Definition 
 Preparation for Digital Conversion 
 Indexing via the Bulk Processing In-Filing form with Excel Index Formatted Template 
 Support will be required for 50 boxes. 
 No travel is required for this task. 
 Per the metrics provided by EPA for a medium site, fifty boxes will be reviewed and fully 

processed. 

 EPA will provide copies of all guidance, SOPs, etc. upon TO award. 
 All boxes are assumed to be 1.5 cubic foot boxes. 
 Each 1.5 cubic foot box contains approximately 2,500 pages. 
 An average document is assumed to be 25 pages. 
 Each 1.5 cubic foot box contains approximately 100 documents. 
 Toeroek will review 25 boxes or 37.5 linear feet of records under this TO. 
 Toeroek will fully process 25 boxes or 37.5 linear feet of records under this TO. 
 No distinction is made between the page counts for paper versus electronic document 

processing. 
 Approximately 350 miles of local travel will be needed to perform tasks. 
 Approximately 3,000 copies will be made. 
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 Toeroek will perform 100% quality control check of the indexes provided by EPA staff as well as 
a physical check of the document preparation prior to transferring the files for scanning. 

 EPA will provide workspace for contractor staff. 
 Should it be necessary during peak workloads, Toeroek will have the flexibility to send documents 

to an outside vendor or to Digital Conversion for processing. The cost for an outside vendor is not 
included. 

 EPA equipment will be repaired only by the EPA contractor as notified through the EPA Help 
Desk. 

 IT support on contractor-owned equipment will be provided by Toeroek IT support staff. 
 EPA will provide a color copier, fax machine, and a sufficient number of scanners in EFMC for 

Toeroek to meet document processing goals specified by EPA. Toeroek assumes oversized 
documents can be sent to a vendor for scanning (cost not included). Toeroek 
has included the cost of paper for the copiers, but assumes EPA will pay for maintenance and 
other supplies (toner, etc.). Toeroek will note in the monthly report if the scanners/copiers were 
not functional during the reporting period and this kept Toeroek from meeting throughput goals. 

 Sufficient notice (preferably two weeks) will be provided for time-critical deliverables. Shorter 
notice will potentially require authorization for overtime and/or double time for staff. Overtime 
costs are not included in this cost estimate. 

 Toeroek can only meet the throughput if EPA provides a sufficient number of pages for 
processing and provides them in time for Toeroek to process them within the month. 

 Color and oversized scanning will require additional processing and possibly a third party vendor 
to accomplish. 

 Page insertions will require additional processing. 
 Volume and turnaround time may necessitate the use of a photocopying service. 
 Color and oversized copying would necessitate the use of a photocopying service. 

 
4.1 Preparation of Records not held within EFMC 

 Records NOT under a litigation hold, or not slated for production within 18 months will be 
scanned under the Digital Conversion TO, TO 002. 

 
4.1.1 Document Organization and Preparation for Scanning/Digital Conversion 

 Toeroek will organize and prepare documents (doc_prep) record materials for scanning in 
accordance with the DCFDCSOPM. 

 Target sheets will be used for oversized, color photographs and other non-standard 
documents until the non-standard document is processed elsewhere and the image inserted 
into the proper location. 

 Target sheets may also be used to indicate document segregation. 
 Documents will be prepped with the 9 million series numbers provided by Digital Conversion. 
 Toeroek will prepare and process electronic/digital documents (ESI) for indexing and import 

into SDMS-CR following the processes outlined in the DCFDCSOPM electronic documents 
supplement. 

 
4.1.2 Indexing 

 Toeroek will index using the Batch Upload with Update Feature Utility per the DCFDCSOPM. 
 Indexing will be required on 12-20 fields. 

 
4.2 Preparation of Records to be held in EFMC 

 Records and non-records under a litigation hold or slated for production within 18 months, 
digital conversion will occur under the EFMC TO, TO 004. 

 
4.2.1 Notification 

 Findings report shall be prepared documenting by site or source name, the location, quantity 
of materials, date report was prepared and the author. 

 Findings report will be provided to the EO, included in the WRF and forwarded to the Toeroek 
EFMC project manager and EPA EFMC COTR. 

 
4.2.2 Receipt into EFMC 

 Preliminary EFMC Submittal Form will be prepared under this TO 

 
4.2.3 Document Organization and Preparation for Scanning/Digital Conversion 
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 Toeroek will organize and prepare documents (doc_prep) record materials for scanning within 
EFMC in accordance with the DCFDCSOPM. 

 Target sheets will be used for oversized, color photographs and other non-standard 
documents until the non-standard document is processed elsewhere and the image inserted 
into the proper location. 

 Target sheets may also be used to indicate document segregation. 
 Documents will be prepped with the 9 million series numbers provided by Digital Conversion. 

 Toeroek will prepare and process electronic/digital documents (ESI) for indexing and import 
into SDMS-CR following the processes outlined in the DCFDCSOPM electronic documents 
supplement. 

 
4.2.4 Indexing 

 Toeroek will index using the Batch Upload with Update Feature Utility per the DCFDCSOPM. 
 Indexing will be required on 12-20 fields. 

 
4.3 Metadata Correspondence and Corrections 

 Verification of SDMS-CR information, Enterprise/Versatile information and the physical site 
files correspond to one another 

 
4.4 FOIA Responsive Document Support/Verification 

 Documents responsive to FOIA may be tasked under this TO. 

 New metadata extraction to be used as foundation for FOIA Denial Log. 

 
4.5 Verification of Target Materials and Collection Building for Enforcement/Litigation 

External Production 

 Toeroek staff will notify the EPA COTR of any issues arising from mis-categorization, 
incomplete processing into SDMS-CR, improper document boundary identification, other 
metadata discrepancies, previous external productions or withholdings, gaps in document 
sets or subsets, or whether materials are part of a collection. 

 Once collections are built in SDMS-CR, metadata extraction will be provided to the EPA 
COTR for review. 
 
 

Task 5 – Litigation Support 
 
 

Under Task 5, Toeroek will support EPA with pre-litigation and litigation support upon EPA tasking as 
requested per the Blanket SOW provided to Toeroek. 

 
 EPA has indicated that work would be performed for one medium site: 

 
Medium Site: For estimating purposes, assume one (1) medium site requires 

review of ten (10) document boxes. 
 

 Sufficient notice will be provided for time-critical deliverables.  Shorter notice will potentially 
require  authorization  for  overtime  and/or  double  time  for  staff.    Overtime  costs  are  not 
included in this cost estimate. 

 Trial exhibits can vary greatly in cost based on size and media.  Cost for an actual trial exhibit 
prepared in the past was used for costing purposes only (2' x 3' color blowup of aerial map, 
laminated on exhibit board with acetate cover). 

 
5.1.1 Metadata Extraction 

 
Draft, interim and final deliverables, 100% quality checked and correct will be provided. 
Issues and problems will be brought to EPA’s attention within two business hours of 
identification. 

 
5.1.2 Privilege Logs 

 
The logs will be created from electronic documents, up to 10 boxes or the equivalent of 10 x 
2500 pages of documents (25,000 total pages). 

 
5.1.3 Vaughn Logs 
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In order for Toeroek to perform the batch uploads, EPA will need to provide Toeroek with all 
the accesses to databases needed. 

 
Toeroek will attend three meetings with EPA of one hour each. 

 
5.2.1 Internal Electronic Production 

 
No costs are included for the CD/DVDs. EPA will provides this media. 

 
5.2.2 External Electronic Production 

 
No costs are included for the CD/DVDs. EPA will provides this media. 

 
5.3 Serve Process, Including subpoenas-Civil 

 
No costs are included for this task. 


